GENERAL _NOTES

1.

TEMPORARY FENCE SHOULD BE. ERECTED ALONG THE DRIP LINE OF EXISTING TREES TO REMAIN
WITHIN THE LIMITS OF CONSTRUCTION. AFTER TREES ARE SAFELY FENCED NOTHING IS TO BE
STORED, DRIVEN, OR DISTURBED INSIDE THE FENCE. REMOVE PROTECTIVE TEMPORARY FENCE
ONLY AFTER ALL CONSTRUCTION WORK HAS BEEN COMPLETED.

EROSION CONTROL WORK ITEMS ARE CONSIDERED TO BE HIGH PRIORITY ITEMS ON THIS
CONTRACT. THE ENGINEER WILL IMPLEMENT ALL PROVISIONS OF THE SPECIFICATION NECESSARY
TO ASSURE THAT EROSION CONTROL ITEMS ARE CONSTRUCTED AND MAINTAINED IN A TIMELY
WAY. ALL EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO BEGINNING ANY
CONSTRUCTION ACTIVITIES WHICH WILL POTENTIALLY CREATE ERODABLE CONDITIONS.

THE LANDSCAPING AND EROSION CONTROL MEASURES SHOWN ARE BUT A GRAPHICAL
REPRESENTATION OF SUGGESTED MEASURES. DEVIATIONS FROM THIS PLAN ARE TO BE
EXPECTED PENDING A JOB SITE INSPECTION BETWEEN THE CONTRACTOR AND THE ENGINEER.

UNLESS OTHERWIS‘E INDICATED, ALL VEGETATIVE AND STRUCTURAL EROSION AND SEDIMENT
CONTROL PRACTICES WILL BE CONSTRUCTED ACCORDING TO MINIMUM STANDARDS AND
SPECIFICATIONS IN THE ILLINOIS URBAN MANUAL, LATEST REVISION.

THE KANE-DUPAGE SOIL AND WATER CONSERVATION DISTRICT (KDSWCD) AND CORPS OF
ENGINEERS MUST BE NOTIFIED ONE WEEK PRIOR TO THE PRE-CONSTRUCTION CONFERENCE, ONE
WEEK PRIOR TO THE COMMENCEMENT OF LAND DISTURBING ACTIVITIES, AND ONE WEEK PRIOR
TO THE FINAL INSPECTION.

A COPY OF THE APPROVED EROSION AND SEDIMENT CONTROL PLAN SHALL BE MAINTAINED ON
THE SITE AT ALL TIMES. ’

THE CONTRACTOR IS RESPONSIBLE FOR INSTALLATION OF ANY ADDITIONAL EROSION CONTROL
MEASURES NECESSARY TO PREVENT EROSION AND SEDIMENTATION AS DETERMINED BY THE
KDSWCD AND CORPS OF ENGINEERS.

ALL EROSION CONTROL MEASURES MUST BE INSPECTED EVERY 7 DAYS AND AFTER EACH 1/2”
RAIN EVENT.

EROSION CONTROL BLANKET AND/OR STRAW MULCH WITH NETTING (DEPENDING ON SLOPE,
SLOPE LENGTH, AND FLOW RATES) SHALL BE INSTALLED ON ALL SLOPES AND IN CRITICAL
AREAS (l.e. PERIMETERS, BERMS, ETC.) IMMEDIATELY UPON FINAL GRADING.

. IN AREAS WHERE WORK IS COMPLETE, PERMANENT STABILIZATION SHALL OCCUR WITHIN 7 DAYS

OF COMPLETION, AND IN AREAS WHERE WORK HAS TEMPORARILY CEASED FOR 14 DAYS OR
MORE, TEMPORARY STABILIZATION SHALL OCCUR BY THE T7+h DAY AFTER WORK HAS CEASED.

FOR MORRIS POND DEWATERING, FILTER ALL WATER BY USING FILTER BAGS OR AN ALTERNATIVE
MEASURE. WATER MUST HAVE SEDIMENT REMOVED BEFORE BEING ALLOWED TO FLOW INTO THE
EXISTING STORM SEWER OUTLET ON THE WEST SIDE OF MORRIS POND.

PRIOR TO COMMENCING LAND-DISTURBING ACTIVITIES IN AREAS OTHER THAN INDICATED ON
THESE PLANS (INCLUDING BUT NOT LIMITED TO, ADDITIONAL PHASES OF DEVELOPMENT AND
OFF-SITE BORROW OR WASTE AREAS) A SUPPLEMENTARY EROSION CONTROL PLAN SHALL BE
SUBMITTED TO THE ENGINEER FOR REVIEW BY THE KDSWCD.

. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO INFORM ANY SUB-CONTRACTOR(S) WHO

MAY PERFORM WORK ON THIS PROJECT, OF THE REQUIREMENTS IN IMPLEMENTING AND
MAINTAINING THESE EROSION CONTROL PLANS AND THE NATIONAL POLLUTANT DISCHARGE
ELIMINATION SYSTEM (NPDES) PERMIT REQUIREMENTS SET FORTH BY THE ILLINOIS EPA.

. WINTER SHUTDOWN SHALL BE ADDRESSED EARLY IN THE FALL GROWING SEASON SO THAT

SLOPES AND OTHER BARE EARTH AREAS MAY BE STABILIZED WITH TEMPORARY AND/OR
PERMANENT VEGETATIVE COVER FOR PROPER EROSION AND SEDIMENT CONTROL.

. WHEN DEWATERING OF THE SITE IS REQUIRED IN ORDER TO PERFORM WORK IN MORRIS POND,
THE SITE SHALL BE DEWATERED FOR WORK IN THE .DRY AND DEWATERING WILL BE TEMPORARY ONLY.

SOIL EROSION AND SEDIMENTATION CONTROL SPECIFICATIONS:
1. GENERAL

A. THIS WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE LATEST EDITION OF ALL
APPLICABLE PROVISIONS OF THE DUPAGE COUNTY CODE, THE ILLINOIS PROCEDURES AND
STANDARDS FOR URBAN SOIL EROSION AND SEDIMENTATION CONTROL, IEPA STANDARDS AND
SPECIFICATIONS FOR SOIL EROSION AND SEDIMENTATION CONTROL, AND ANY LOCAL, COUNTY,
STATE AND/OR FEDERAL STORM WATER MANAGEMENT AND/OR SOIL EROSION AND POLLUTION
CONTROL ORDINANCES.

B. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROPER INSTALLATION AND MAINTENANCE
OF ALL TEMPORARY AND PERMANENT SOIL EROSION AND SEDIMENTATION CONTROL MEASURES
PRIOR TO COMMENCMENT OF CONSTRUCTION ACTIVITES. ALL EROSION CONTROL MEASURES SHALL
REMAIN IN PLACE UNTIL PERMANENT VEGETATION AND OR GROUND COVER HAS BEEN ESTABLISHED
WITH COVERAGE OF AT LEAST 70 PERCENT.

2. IMPLEMENTATION

A. BEFORE STARTING CLEARING AND SITE GRADING WORK THROUGHOUT THE GRADING LIMITS FOR
THE GREAT WESTERN TRAIL AND TWO APPROVED BORROW AREAS. STABILIZED CONSTRUCTION
ENTRANCES AND SILT FENCES SHALL BE INSTALLED AS SHOWN ON THE PLANS.

B. THE STABILIZED CONSTRUCTION ENTRANCES SHALL BE MONITORED PERIODICALLY FOR ITS
EFFECTIVENESS TO COLLECT DIRT WHICH COULD LEAVE THE SITE VIA CONSTRUCTION VEHICLES.
ANY DEFICIENCIES SHALL BE CORRECTED IMMEDIATELY.

C. INLET FILTER BASKETS SHALL BE INSTALLED AND MAINTAINED IN INTAKE STRUCTURES (I.E.,
INLETS, CATCH BASINS).

D. IF A STOCKPILE IS TO REMAIN IN PLACE FOR MORE THAN 14 DAYS, SEDIMENT AND EROSION
CONTROL SHALL BE PROVIDED AROUND SUCH STOCKPILE. ANY PART OF THE STOCKPILE TO REMAIN
UNTOUCHED FOR 21 DAYS MUST BE PRCTECTED WITH TEMPORARY SOIL AND EROSION CONTROL
MEASURES WITHIN 14 DAYS OF THE LAST DAY THE STOCKPILE WAS DISTURBED.

E. ANY DISTURBED AREAS SHALL BE PERMANENTLY OR TEMPORARILY PROTECTED FROM SOIL
EROSION WITHIN 14 DAYS AFTER ACTIVITY HAS CEASED UNLESS ACTIVITY WILL RESUME WITHIN 21
DAYS FROM INITIAL CEASE IN ACTIVITY, TEMPORARY COVER SHALL BE MAINTAINED CONTINUOUSLY
UNTIL PERMANENT COVER IS ESTABLISHED.

F. WATER PUMPED OR OTHERWISE DISCHARGED FROM THE SITE DURING CONSTRUCTION
DEWATERING, INCLUDING STORM WATER RUNOFF, SHALL BE FILTERED PRIOR TO DISCHARGING TO
THE STORM WATER SYSTEM.

3. MAINTENANCE AND INSPECTIONS

A. DISTURBED AREAS AND AREAS USED FOR STORAGE OF MATERIALS THAT ARE EXPOSED TO
PRECIPITATION SHALL BE INSPECTED FOR EVIDENCE OF/OR POTENTIAL FOR POLLUTANTS
-ENTERING THE DRAINAGE SYSTEM. EROSION AND SEDIMENT CONTROL MEASURES IDENTIFIED IN
THE PLAN SHALL BE OBSERVED TO ENSURE THAT THEY ARE OPERATING CORRECTLY. WHERE
DISCHARGE LOCATIONS OR POINTS ARE ACCESSIBLE, THEY SHALL BE INSPECTED TO ASCERTAIN
WHETHER EROSION CONTROL MEASURES ARE EFFECTIVE IN PREVENTING IMPACTS TO RECEIVING
WATERS. LOCATIONS WHERE VEHICLES ENTER OR EXIT THE SITE SHALL BE INSPECTED FOR
EVIDENCE OF OFFSITE SEDIMENT TRACKING. BASED ON THE RESULTS OF THE INSPECTION, THE
DESCRIPTION OF POTENTIAL POLLUTANT SOURCES IDENTIFIED IN THE PLAN AND POLLUTION
PREVENTION MEASURES IDENTIFIED IN THE PLAN SHALL BE REVISED AS APPROPRIATE AS SOON
AS PRACTICABLE AFTER SUCH INSPECTION. SUCH MODIFICATIONS SHALL PROVIDE FOR TIMELY
IMPLEMENTATION OF ANY CHANGES TO THE PLAN WITH SEVEN (7) CALENDAR DAYS FOLLOWING
THE INSPECTION.

B. A REPORT SUMMARIZING THE SCOPE OF THE INSPECTION, NAME(S) AND QUALIFICATIONS OF
PERSONNEL/ENGINEER MAKING THE INSPECTION, THE DATE(S) OF THE INSPECTION, MAJOR
OBSERVATIONS RELATING TO THE IMPLEMENTATION OF THE STORM WATER POLLUTION
PREVENTION PLAN, AND ACTIONS TAKEN SHALL BE MADE AND RETAINED AS PART OF THE STORM
WATER POLLUTION PREVENTION PLAN FOR AT LEAST THREE (3) YEARS AFTER THE DATE OF
INSPECTION. THE PERMITTEE SHALL COMPLETE AND SUBMIT WITHIN 24 HOURS AN INCIDENCE OF
NON-COMPLIANCE OBSERVED DURING AN INSPECTION CONDUCTED, SUBMISSION SHALL BE ON
FORMS PROVIDED BY THE AGENCY AND SHALL INCLUDE SPECIFIC INFORMATION ON THE CAUSE OF
NON-COMPLIANCE, ACTIONS WHICH WERE TAKEN TO PREVENT ANY FURTHER CAUSES OF
NON-COMPLIANCE, AND A STATEMENT DETAILING ANY ENVIRONMENTAL IMPACT WHICH MAY HAVE
RESULTED FROM THE NON-COMPLIANCE. AN INCIDENCE OF NON-COMPLIENCE IS DEFINED AS ANY
NOTICEABLE DISCHARGE OF ANY SEDIMENT LEAVING THE SITE.

4. TYPICAL CONSTRUCTION SEQUENCING:

1. INSTALL SOIL EROSION AND SEDIMENT CONTROL (SE/SC) MEASURES
A. SELECTIVE VEGETATION REMOVAL FOR SILT FENCE INSTALLATION
B. SILT FENCE INSTALLATION
C. CONSTRUCTION FENCING AROUND AREAS NOT TO BE DISTURBED
D. STABILIZED CONSTRUCTION ENTRANCES :

. TREE REMOVAL WHERE NECESSARY (CLEAR AND GRUB)

. CONSTRUCT SEDIMENT TRAPPING DEVICES (SEDIMENT TRAPS, BASINS, ETC.)

. DEWATER THE WORK AREA

. CREATE/MAINTAIN DEWATER OPERATION

. CONSTRUCT STABILIZED ROADWAY INTO WORK AREA

. STRIP TOPSOIL, STOCKPILE TOPSOIL AND GRADE SITE

. TEMPORARILY STABILIZE TOPSOIL STOCKPILES (SEED AND SILT FENCE AROUND TOE OF
SLOPE)

9. INSTALL STORM SEWER AND ASSOCIATED INLET & OUTLET PROTECTION

10. INSTALL BRIDGES AND BIKE PATHS

11. PERMANENTLY STABILIZE PROJECT LIMITS.

12. INSTALL STRUCTURES AND GRADE INDIVIDUAL LOTS

13. PERMANENTLY STABILIZE LOTS

14. REMOVE ALL TEMPORARY SE/SC MEASURES AFTER THE SITE IS STABILIZED WITH
VEGETATION
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NOTE: SOIL EROSION AND SEDIMENT CONTROL INSPECTIONS MUST OCCUR EVERY SEVEN CALENDAR
DAYS AND AFTER EVERY 1/2” OR GREATER RAINFALL EVENT.
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